

BONUS TEMPLATE KIT



Client Proposal & Invoice Templates

Ready-to-use, professional templates for proposals,
invoices, change orders, and scope documents.

Customize and print for every project.

DRYWALL PRO

Professional Proposal

Present your drywall services with confidence. Fill in project details, pricing, and terms to create a polished proposal that wins clients.

Project Proposal

DRYWALL PRO

PROPOSAL #

DATE

VALID UNTIL

Client Information

CLIENT NAME

COMPANY (IF APPLICABLE)

PROJECT ADDRESS

Project Scope

DESCRIPTION OF WORK

Timeline

ESTIMATED START DATE

ESTIMATED COMPLETION

WORKING DAYS

Pricing Breakdown

ITEM	QUANTITY	UNIT PRICE	TOTAL
Materials (drywall, compound, tape, etc.)			
Labor			
Equipment & Rentals			
Overhead & Permits			
Profit Margin			
Total Project Cost			\$

Payment Terms

DEPOSIT / MILESTONE SCHEDULE

Warranty

WARRANTY COVERAGE & DURATION

CONTRACTOR SIGNATURE & DATE

CLIENT SIGNATURE & DATE

Professional Invoice

Track payments and maintain clear financial records with this detailed invoice template designed for drywall contractors.

Invoice

DRYWALL PRO

INVOICE #

INVOICE DATE

DUE DATE

From (Contractor)

Bill To (Client)

BUSINESS NAME

CLIENT NAME

ADDRESS

PROJECT ADDRESS

LICENSE #

REFERENCE / PO #

Line Items

#	DESCRIPTION	QTY	RATE	AMOUNT
1				
2				
3				
4				
5				
6				
7				

Subtotal	\$
Tax (___%)	\$
Deposit Paid	- \$
Balance Due	\$

Payment Terms

ACCEPTED METHODS & LATE FEE POLICY

Pro Tip: Include your payment terms on every invoice. Common terms: Net 15, Net 30, or 50% deposit with balance due on completion.

Change Order Template

Protect your business and your client relationship. Document every scope change with a signed change order before starting additional work.

Change Order

DRYWALL PRO

CHANGE ORDER #

DATE

ORIGINAL PROPOSAL #

CLIENT NAME

PROJECT ADDRESS

Original Scope Reference

SUMMARY OF ORIGINAL AGREED WORK

Description of Changes

DETAILED DESCRIPTION OF REQUESTED CHANGES

Reason for Change

- ☐ Client request
- ☐ Unforeseen site conditions (water damage, structural issues, mold)
- ☐ Building code / inspection requirement
- ☐ Material substitution
- ☐ Other: _____

Cost Adjustment

ITEM	ORIGINAL	REVISED	DIFFERENCE
Materials	\$	\$	\$
Labor	\$	\$	\$
Other	\$	\$	\$

ITEM	ORIGINAL	REVISED	DIFFERENCE
Total	\$	\$	\$

Revised Timeline

ADDITIONAL DAYS REQUIRED

NEW COMPLETION DATE

Important: No additional work should begin until this change order is signed by both parties. This protects both the contractor and the client.

CONTRACTOR SIGNATURE & DATE

CLIENT SIGNATURE & DATE

Scope of Work

Define every detail of the project before starting. A thorough scope of work prevents misunderstandings, protects your profit, and sets clear expectations.

Scope of Work

DRYWALL PRO

SOW #

DATE

RELATED PROPOSAL #

CLIENT NAME

PROJECT ADDRESS

1. Project Description

GENERAL OVERVIEW OF WORK

2. Detailed Task List

#	TASK DESCRIPTION	AREA / ROOM	EST. HOURS
1			
2			
3			
4			
5			
6			
7			
8			

3. Materials Specification

MATERIAL	BRAND / TYPE	QUANTITY	SUPPLIED BY
Drywall Sheets			

MATERIAL	BRAND / TYPE	QUANTITY	SUPPLIED BY
Joint Compound			
Tape			
Screws / Fasteners			
Corner Bead			
Primer / Paint			
Other:			

Scope of Work Details

Scope of Work (cont.)

DRYWALL PRO

4. Project Timeline

#	PHASE	START DATE	END DATE	DEPENDENCIES
1	Site Preparation & Framing Inspection			
2	Drywall Hanging			
3	Taping & First Coat			
4	Second & Third Coats			
5	Sanding & Inspection			
6	Priming & Touch-Up			
7	Final Walk-Through & Cleanup			

5. Exclusions

The following items are NOT included in this scope of work:

- ☐ Electrical, plumbing, or HVAC work
- ☐ Painting beyond priming (unless specified above)
- ☐ Removal of existing walls or demolition
- ☐ Asbestos or lead abatement
- ☐ Structural modifications or engineering
- ☐ Furniture moving or floor protection beyond work area
- ☐ Other:

6. Acceptance Criteria

FINISH LEVEL & QUALITY STANDARDS (E.G., LEVEL 4 FINISH, LEVEL 5 FOR PAINTED SURFACES)

Industry Standard: Define the finish level (1-5) per ASTM C840. Level 4 is standard for most painted surfaces. Level 5 is required for critical lighting or glossy paint. Putting this in writing prevents disputes.

7. Conditions & Assumptions

- ☐ Client provides clear access to all work areas
- ☐ Site has electricity and water available
- ☐ Framing is complete and passes inspection before hanging begins
- ☐ HVAC system is operational for proper drying conditions
- ☐ Work hours:

CONTRACTOR SIGNATURE & DATE

CLIENT SIGNATURE & DATE

Tips for Professional Communication

Win more projects and keep clients happy with clear, professional communication at every stage of the job.

Writing Proposals

Be specific about quantities, materials, and finish levels. Vague proposals lead to disputes. Include photos of expected finish quality when possible.

Setting Expectations

Clearly state what is and isn't included. Discuss dust, noise, work hours, and access needs upfront. Prevention is cheaper than conflict resolution.

Following Up

Send proposals within 24 hours of the site visit. Follow up once after 3 days, once more after 7 days. Consistent follow-up shows professionalism.

Handling Objections

When clients question your price, break it down. Show materials, labor hours, and quality differences. Never apologize for fair pricing -- justify it.

Professional Email Templates

After the Site Visit

"Thank you for the opportunity to visit your property and discuss your drywall project. Attached is our detailed proposal covering the scope of work, timeline, materials, and pricing we discussed. We've included a breakdown of each phase so you can see exactly where your investment goes. Please review at your convenience, and I'm happy to walk through any questions. We look forward to working with you."

Follow-Up (No Response)

"I wanted to follow up on the proposal I sent on [date] for your drywall project at [address]. I understand you may be comparing options, and I'm happy to answer any questions or adjust the scope if needed. Our schedule is filling up for [month], so I wanted to confirm timing if you'd like to move forward. No pressure -- just want to make sure we can accommodate your preferred timeline."

Handling Disputes

- 1 Stay calm and professional.** Never respond emotionally. If a message or call frustrates you, draft your response and wait one hour before sending.
- 2 Refer to documentation.** This is why your signed scope of work and change orders matter. Pull out the signed documents and reference specific sections.
- 3 Propose solutions, not blame.** Focus on "Here's how we can resolve this" rather than "That wasn't in the contract." Clients remember how you handle problems.

- 4 **Document everything in writing.** After any verbal agreement or change discussion, follow up with a written summary. If it's not in writing, it didn't happen.
- 5 **Know when to compromise.** Sometimes absorbing a small cost to maintain a relationship -- and earn a referral -- is smarter than winning the argument. Calculate the lifetime value of a happy client.

Golden Rule: Respond to every client communication within 24 hours, even if just to say "I received your message and will have a detailed answer by [date]." Speed of response is the #1 differentiator clients notice.



Your Next Step

You now have a complete set of professional templates that most drywall contractors never bother to create. Using these consistently will set you apart from 90% of your competition.

Start by customizing each template with your business information, then save them as your master copies. Print a stack of each to bring to every site visit.

1

Customize

Add your business name and details to each template

2

Print

Print multiple copies and keep them in your truck

3

Use Consistently

Present a proposal at every single job, no exceptions

DRYWALL PRO

Professional templates for professional contractors.